

## OFFICE OF THE BAC CHAIRPERSON

October 26,2020

## ADDENDUM NO. 2 (Revised) Series of 2020 CONSTRUCTION OF COEd CENTRAL BUSINESS PROCESSING CENTER, ABAÑO CAMPUS, DAET, CAMARINES NORTE COMPLETION OF CENTRAL BUSINESS PROCESSING CENTER, LABO, CAMARINES NORTE

This Addendum No. 2 CONSTRUCTION OF COEd CENTRAL BUSINESS PROCESSING CENTER, ABAÑO CAMPUS, DAET, CAMARINES NORTE AND COMPLETION OF CENTRAL BUSINESS PROCESSING CENTER, LABO, CAMARINES NORTE is being issued in accordance with the Revised IRR or R.A. 9184 specifically Section 22.5.2 & 22.5.3.

That in view of the pronouncement of Gov. Edgardo Tallado, Province of Camarines Norte for the suspension of work in all government offices effective 26 October, 2020 due to the onslaught of Typhoon Quinta in Camarines Norte, the submission and opening of bids today is postponed.

Further, informing the bidders of the new schedule as follows:

Deadline for the submission of bids – October 27,2020 @ 9:00 A.M., 2<sup>nd</sup> Floor, Records Office, General Administration Building, Main Campus, Daet, Camarines Norte.

Opening of Bids – October 27,2020 @ 9:30 A.M.- 1<sup>st</sup> Floor, College Library Building, Main Campus, Daet, Camarines Norte.

This Addendum shall form integral part of the Bid Documents.

Signed LILIBETH A. ROXAS, Ph.D. BAC CHAIRPERSON