







Republic of the Philippines CAMARINES NORTE STATE COLLEGE

F. Pimentel Avenue, Brgy. 2, Daet, Camarines Norte - 4600, Philippines

NOTICE OF POSTPONEMENT

TO: ALL INTERESTED BIDDERS

You are hereby advised of the postponement of the opening of bids for the following projects, viz:

- 1. COMPLETION OF CENTRALIZED POWER HOUSE (2MVA with Primary and Secondary Lines), Camarines Norte State College Main Campus, Daet, Camarines Norte
- Smart Campus Development Operationalization of Face-to-Face Classes and Upgrading/Procurement of Equipment, All CNSC Campuses, CNSC Main Campus, Camarines Norte

 – Lot 2-Supply and Delivery of Books of Various Titles
- 3.Smart Campus Development Operationalization of Face-to-Face Classes and Upgrading/Procurement of Equipment, All CNSC Campuses, CNSC Main Campus, Camarines Norte

Further informing the prospective bidders that the submission of bid will push through today at 1:45 P.M. at the Records Office, 2nd Floor General Administration Building, Camarines Norte State College, Daet, Camarines Norte.

Opening of bids will on <u>September 20,2022</u> at 2:15 in the afternoon at the College Library, Camarines Norte State College, Main Campus, Daet, Camarines Norte.

Issued this 20th day of September, 2022, at the Office of the BAC Chairperson (for Infra), Daet, Camarines Norte.

MARIA CRISTINA C. AZUELO, Ph.D. VP for Administration and Finance BAC Chairperson (for Infra)

